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Issuing Office:
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Amendment(s):
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Certifications:

ABSTRACT OF BIDS

Corps of Engineers, St. Paut District

Contracting Division

190 Fifth Street East

St. Paul, Minnesota 55101-1638

DACW37-02-B-0015
6-Feb-03

0001, 0002, 0003, 0004, 0005, 0006, 0007, 0008, 0009 and 0010
17-Apr-03

Wahpeton Section 205 Stage 1 Flood Contro! Project

I certify that | have opened, read, and recorded on this abstract all bids received in response to this solicitation.

/sz Zéécéu G

Delores A. Aldinger
Contracting Officer

| certify that | have checked the bidders list against the "List of Parties Excluded from Federal Procurement
or Non-Proccurement Programs” and the “List of Contractors Indebted to the United States" and all changes,

amendments and supplements thereto.

William J. Hurley
Contract Specialist



Wahpeton Sect 205 Flood Control Project
Wahpeton, North Dakota

DACW37-02-B-0015

Bid Opening: 17 April 2003

GOVERNMENT ESTIMATE COMSTOCK CONSTRUCTION ENGINEERS, RILEY BROTHERS INDUSTRIAL BUILDERS, SWANBERG LANDWEHR CONSTRUTION, RISING SUN WAGNER CO
BIDDING SCHEDULE CONSTRUCTION, INC. LTD CONSTRUCTION, INC. INC.. CONSTRUCTION, INC. INC. CONSTRUCTION, INC. "

EST UNIT UNIT UNIT UNIT UNIT UNIT UNIT UNIT UNIT

CLIN DESCRIPTION QTY UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE
0001 Pump Station 1A Structure 1.00, LS 18701800 | $ 187,018.00 | 193000.00 | $ 193,000.00 | $ 231,740.00 | $ 231,740.00 | 216400.00 [ $ 216,400.00 | 36620000 |$ 366,200.00 | 330000.00 |$ 330,000.00 | 27645959 |$ 276,459.59 186500.00[ $ 186,500.00 238000.00
0002 Pump Station 1A Electrical 1.00] Ls 132699.00 | $ 132,699.00 7850000 |$ 78,500.00 72240.00 $ 72,240.00 | 6790000 |$ 67,900.00 7000000 |$ 70,000.00 7800000 |$ 78,000.00 7868568 | $ 78,685.68 68000.00( $ 68,000.00 70000.00
0003 Pump Station 1A Mechanical 1.00, LS 15747800 | $ 157,478.00 7835000 |$ 78,350.00 64800.00 $ 64,800.00 | 50000.00 |$ 50,000.00 | 201000.00 |$ 201,000.00 64000.00 |$ 64,000.00 7023826 | $ 70,238.26 74000.00| $ 74,000.00 61000.00
0004 Pump Station 1A Install Pump 2.00 EA 1370200 |$ 27,404.00 1050.00 $ 2,100.00 1640.00 $ 3,280.00 120000 |$ 2,400.00 8000.00 $ 16,000.00 3200.00 $ 6,400.00 7146.69 $ 14,293.38 1100.00| $ 2,200.00 8000.00
0005|Pump Station 1A Sluice Gates 2.00 EA 6474200 | $ 129,484.00 2694000 |$ 53,880.00 23260.00 $ 46,520.00 | 26000.00 |$ 52,000.00 2700000 |$ 54,000.00 37000.00 |$ 74,000.00 2757895 | $ 55,157.90 26100.00| $ 52,200.00 27000.00
0006|Pump Station 1A Electrical Service 1.00] Ls 8788.00 $ 8,788.00 9579000 |$ 95,790.00 88100.00 $ 88,100.00 | 82800.00 |$ 82,800.00 9700000 |$ 97,000.00 8600000 |$ 86,000.00 9190800 | $ 91,908.00 83000.00{ $ 83,000.00 97000.00
0007 Pump Station 7 Structure 1.00, LS 187281.00 | $ 187,281.00 | 19313000 |$ 193,130.00 216880.00 $ 216,880.00 | 218000.00 [ $ 218,000.00 | 200000.00 |$ 200,000.00 | 330000.00 |$ 330,000.00 | 27817392 |$ 278,173.92 188000.00[ $ 188,000.00 200000.00
0008 Pump Station 7 Electrical 1.00] Ls 132699.00 | $ 132,699.00 7853000 |$ 78,530.00 72240.00 $ 72,240.00 | 6800000 |$ 68,000.00 6700000 |$ 67,000.00 7800000 |$ 78,000.00 7868568 | $ 78,685.68 68000.00( $ 68,000.00 67000.00
0009 Pump Station 7 Mechnical 1.00, LS 14440100 | $ 144,401.00 7835000 |$ 78,350.00 64800.00 $ 64,800.00 | 48827.00 |$ 48,827.00 60000.00 |$ 60,000.00 64000.00 |$ 64,000.00 5706107 | $ 57,061.07 66000.00| $ 66,000.00 60000.00
0010|Pump Station 7 Install Pumps 2.00] EA 1370200 |$ 27,404.00 1040.00 $ 2,080.00 1640.00 $ 3,280.00 1600.00 |$ 3,200.00 8000.00 $ 16,000.00 3200.00 $ 6,400.00 7030.08 $ 14,060.16 1100.00| $ 2,200.00 8000.00
0011|Pump Station 7 Sluice Gates 2.00 EA 49697.00 | $ 99,394.00 19250.00 | $ 38,500.00 16930.00 $ 33,860.00 | 18000.00 |$ 36,000.00 19500.00 |$ 39,000.00 2200000 |$ 44,000.00 1967543 | $ 39,350.86 19000.00| $ 38,000.00 19500.00
0012 Pump Station 7 Electrical Service 1.00] Ls 8788.00 $ 8,788.00 2128000 |$ 21,280.00 19580.00 $ 19,580.00 | 18400.00 |$ 18,400.00 2500000 |$ 25,000.00 17000.00 |$ 17,000.00 2042400 |$ 20,424.00 18500.00| $ 18,500.00 25000.00
0013 Pump Station 1 Structure 1.00, LS 4607.00 $ 4,607.00 6300.00 $ 6,300.00 5760.00 $ 5,760.00 3400.00 |$ 3,400.00 4000.00 $ 4,000.00 1900000 |$ 19,000.00 3354.11 $ 3,354.11 6200.00| $ 6,200.00 4000.00
0014 Pump Station Mechanical 1.00] LS 9420.00 $ 9,420.00 1433000 |$ 14,330.00 13420.00 $ 13,420.00 | 10000.00 |$ 10,000.00 16000.00 |$ 16,000.00 2000000 |$ 20,000.00 2040277 |$ 20,402.77 14000.00| $ 14,000.00 16000.00
0015 Pump Station 2 Structure 1.00, LS 7009.00 $ 7,009.00 6300.00 $ 6,300.00 8590.00 $ 8,590.00 6700.00 |$ 6,700.00 8200.00 $ 8,200.00 1900000 |$ 19,000.00 6481.29 $ 6,481.29 6200.00| $ 6,200.00 8200.00
0016 Pump Station 2 Electrical 1.00] Ls 4921300 | $ 49,213.00 2770000 |$ 27,700.00 27760.00 $ 27,760.00 | 2400000 |$ 24,000.00 3100000 |$ 31,000.00 2800000 |$ 28,000.00 2659560 | $ 26,595.60 24000.00{ $ 24,000.00 31000.00
0017 Pump Station 2 Mechanical 1.00, LS 9420.00 $ 9,420.00 14300.00 |$ 14,300.00 13780.00 $ 13,780.00 9700.00 |$ 9,700.00 16000.00 |$ 16,000.00 21000.00 |$ 21,000.00 2087497 | $ 20,874.97 14000.00| $ 14,000.00 16000.00
0018 Pump Station 3 Structure 1.00] LS 7009.00 $ 7,009.00 6300.00 $ 6,300.00 8590.00 $ 8,590.00 680000 |$ 6,800.00 8200.00 $ 8,200.00 2000000 |$ 20,000.00 6702.55 $ 6,702.55 6200.00( $ 6,200.00 8200.00
0019 Pump Station 3 Electrical 1.00, LS 4921300 | $ 49,213.00 2770000 | $ 27,700.00 27760.00 $ 27,760.00 | 24000.00 |$ 24,000.00 3100000 |$ 31,000.00 28000.00 |$ 28,000.00 2659560 | $ 26,595.60 24000.00| $ 24,000.00 31000.00
0020 Pump Station 3 Mechanical 1.00] LS 9420.00 $ 9,420.00 1433000 |$ 14,330.00 13800.00 $ 13,800.00 970000 |$ 9,700.00 16000.00 |$ 16,000.00 2100000 |$ 21,000.00 2070990 |$ 20,709.90 14000.00| $ 14,000.00 16000.00
0021 Pump Station 4 Structure 1.00, LS 12827.00 [$ 12,827.00 11200.00 | $ 11,200.00 15230.00 $ 15,230.00 | 1300000 [$ 13,000.00 13500.00 |$ 13,500.00 23000.00 |$ 23,000.00 1354240 |$ 13,542.40 10900.00| $ 10,900.00 13500.00
0022 Pump Station 4 Electrical 1.00] LS 9164300 | $ 91,643.00 4712000 |$ 47,120.00 46780.00 $ 46,780.00 | 4073000 |$ 40,730.00 4800000 |$ 48,000.00 4400000 | $ 44,000.00 4521030 |$ 45,210.30 41000.00| $ 41,000.00 48000.00
0023 Pump Station 4 Mechanical 1.00, LS 5339500 |$ 53,395.00 3280000 |$ 32,800.00 32560.00 $ 32,560.00 | 35000.00 |$ 35,000.00 2400000 |$ 24,000.00 4200000 |$ 42,000.00 29996.16 | $ 29,996.16 35200.00| $ 35,200.00 24000.00
0024 Pump Station 4 Install Pumps 1.00] EA 1370200 |$ 13,702.00 1400.00 $ 1,400.00 1640.00 $ 1,640.00 250000 |$ 2,500.00 9400.00 $ 9,400.00 3200.00 $ 3,200.00 1048516 | $ 10,485.16 1400.00| $ 1,400.00 9400.00
0025 Pump Station 4 Electrical Service 1.00, LS 8788.00 $ 8,788.00 15300.00 |$ 15,300.00 14100.00 $ 14,100.00 | 1325000 [$ 13,250.00 4000.00 $ 4,000.00 1000000 | $ 10,000.00 1470750 |$ 14,707.50 13300.00| $ 13,300.00 21000.00
0026 Pump Station 5 Structure 1.00] Ls 12827.00 |$ 12,827.00 10480.00 |$ 10,480.00 14880.00 $ 14,880.00 | 14000.00 |$ 14,000.00 1300000 |$ 13,000.00 2400000 |$ 24,000.00 1236775 | $ 12,367.75 10200.00| $ 10,200.00 13000.00
0027 Pump Station 5 Electrical 1.00, LS 9414200 | $ 94,142.00 4712000 | $ 47,120.00 46780.00 $ 46,780.00 | 40730.00 |$ 40,730.00 4800000 |$ 48,000.00 4400000 |$ 44,000.00 4521030 | $ 45,210.30 41000.00| $ 41,000.00 48000.00
0028 Pump Station 5 Mechanical 1.00] LS 5504400 |$ 55,044.00 3620000 |$ 36,200.00 30630.00 $ 30,630.00 | 3500000 |$ 35,000.00 2600000 |$ 26,000.00 4400000 | $ 44,000.00 3383542 | $ 33,835.42 38500.00{ $ 38,500.00 26000.00
0029 Pump Station 5 Install Pumps 1.00 EA 13702.00 [$ 13,702.00 1400.00 $ 1,400.00 1640.00 $ 1,640.00 160000 | $ 1,600.00 9400.00 $ 9,400.00 3200.00 $ 3,200.00 1044303 | $ 10,443.03 1400.00| $ 1,400.00 9400.00
0030 Pump Station 5 Electrical Service 1.00] LS 8788.00 $ 8,788.00 1533000 |$ 15,330.00 14100.00 $ 14,100.00 | 13250.00 |$ 13,250.00 4000.00 $ 4,000.00 10000.00 |$ 10,000.00 1470750 | $ 14,707.50 13300.00| $ 13,300.00 4000.00
0031 Pump Station 6 Structure 1.00, LS 3883.00 $ 3,883.00 2860.00 $ 2,860.00 6010.00 $ 6,010.00 3200.00 |$ 3,200.00 4500.00 $ 4,500.00 20000.00 |$ 20,000.00 2638.48 $ 2,638.48 2800.00| $ 2,800.00 4500.00
0032 Pump Station 6 Electrical 1.00] LS 6439400 |$ 64,394.00 3080000 |$ 30,800.00 28330.00 $ 28,330.00 | 2662500 |$ 26,625.00 3300000 |$ 33,000.00 2900000 |$ 29,000.00 2955375 | $ 29,553.75 26700.00( $ 26,700.00 33000.00
0033 Pumps Station 6 Mechanical 1.00, LS 4052000 | $ 40,520.00 29680.00 |$ 29,680.00 23310.00 $ 23,310.00 | 26000.00 |$ 26,000.00 2900000 |$ 29,000.00 37000.00 |$ 37,000.00 3292214 | $ 32,922.14 32200.00| $ 32,200.00 29000.00
0034 |Clearing and Grubbing 1.00] LS 2451.00 $ 2,451.00 1423000 |$ 14,230.00 34560.00 $ 34,560.00 | 4842500 |$ 48,425.00 1500000 |$ 15,000.00 7000000 |$ 70,000.00 9520.00 $ 9,520.00 30000.00{ $ 30,000.00 25000.00
0035 Demolition 1.00, LS 156059.00 | $ 156,059.00 7900.00 $ 7,900.00 97510.00 $ 97,5610.00 | 51360.00 |$ 51,360.00 7000000 |$ 70,000.00 4500000 |$ 45,000.00 | 11846943 | $ 118,469.43 100000.00[ $ 100,000.00 30000.00
0036 |Select Impervious Fill 3760.00] CY 571 $ 21,469.60 4.85 $ 18,236.00 130 $ 4,888.00 7.43 $ 27,936.80 3.15 $ 11,844.00 4.20 $ 15,792.00 4.27 $ 16,055.20 5.00| $ 18,800.00 3.00
0037 |4" Topsoil and Seed 36990.00| SY 0.64 $ 23,673.60 0.45 $ 16,645.50 0.40 $ 14,796.00 0.39 $ 14,426.10 0.75 $ 27,742.50 148 $ 54,745.20 241 $ 89,145.90 0.80[ $ 29,592.00 0.50
0038 |8" Topsoil and Seed 7110.00| sy 0.98 $ 6,967.80 0.80 $ 5,688.00 0.50 $ 3,555.00 0.72 $ 5,119.20 110 $ 7,821.00 250 $ 17,775.00 4.51 $ 32,066.10 1.20( $ 8,532.00 0.75
0039 |Stripping 455.00{ CY 189 $ 859.95 180 $ 819.00 2.00 $ 910.00 4.75 $ 2,161.25 3.15 $ 1,433.25 2.00 $ 910.00 1.06 $ 482.30 5.00[ $ 2,275.00 3.00
0040 Inspection Trench 650.00] CY 4.02 $ 2,613.00 2.90 $ 1,885.00 3.00 $ 1,950.00 16.23 $ 10,549.50 7.35 $ 4,777.50 8.00 $ 5,200.00 513 $ 3,334.50 3.00| $ 1,950.00 7.00
0041  |Aggregate Surface Course 80.00[ CY 4241 $ 3,392.80 17.00 $ 1,360.00 14.00 $ 1,120.00 15.25 $ 1,220.00 17.00 $ 1,360.00 20.00 $ 1,600.00 18.99 $ 1,519.20 17.10| $ 1,368.00 24.00
0042 Excavation 138458.00f CY 3.03 $ 419,527.74 2.87 $ 397,374.46 250 $ 346,145.00 3.98 $ 551,062.84 220 $ 304,607.60 2.00 $ 276,916.00 251 $ 347,529.58 3.00| $ 415,374.00 2.10
0043 Riprap Type R20 1290.00] NT 39.28 $ 50,671.20 26.00 $ 33,540.00 28.80 $ 37,152.00 22.98 $ 29,644.20 21.00 $ 27,090.00 27.00 $ 34,830.00 33.27 $ 42,918.30 27.00( $ 34,830.00 23.00
0044 Riprap Type R30 120.00] NT 40.17 $ 4,820.40 27.00 $ 3,240.00 28.80 $ 3,456.00 22.98 $ 2,757.60 26.00 $ 3,120.00 27.00 $ 3,240.00 36.95 $ 4,434.00 28.00| $ 3,360.00 26.00
0045 Riprap Type R45 620.00] NT 41.05 $ 25,451.00 26.00 $ 16,120.00 29.80 $ 18,476.00 22.98 $ 14,247.60 23.00 $ 14,260.00 27.00 $ 16,740.00 37.14 $ 23,026.80 27.00[ $ 16,740.00 24.00
0046 Bedding B1 640.00] NT 14.55 $ 9,312.00 20.50 $ 13,120.00 25.60 $ 16,384.00 1559 $ 9,977.60 21.00 $ 13,440.00 26.00 $ 16,640.00 19.66 $ 12,582.40 22.00| $ 14,080.00 24.00
0047 Bedding Type B2 250.00] NT 14.55 $ 3,637.50 21.00 $ 5,250.00 26.60 $ 6,650.00 16.42 $ 4,105.00 23.00 $ 5,750.00 26.00 $ 6,500.00 18.35 $ 4,587.50 22.00[ $ 5,500.00 26.00
0048 _|Sanitary Manhole at 4th Ave N 100[ LS 5130.00 $ 5,130.00 2900.00 $ 2,900.00 2660.00 $ 2,660.00 442000 |$ 4,420.00 3700.00 $ 3,700.00 3000.00 $ 3,000.00 3002.56 $ 3,002.56 4500.00| $ 4,500.00 6100.00
0049 |Sanitary Manhole at 2nd Ave N 100[ LS 4674.00 $ 4,674.00 2900.00 $ 2,900.00 2660.00 $ 2,660.00 442000 | $ 4,420.00 3700.00 $ 3,700.00 3000.00 $ 3,000.00 3355.84 $ 3,355.84 4000.00| $ 4,000.00 6100.00
0050 _|Sanitary Manhole at 3rd Ave S 100[ LS 4857.00 $ 4,857.00 2900.00 $ 2,900.00 2660.00 $ 2,660.00 442000 |$ 4,420.00 3700.00 $ 3,700.00 3000.00 $ 3,000.00 2976.56 $ 2,976.56 4500.00| $ 4,500.00 6100.00
0051  |Sanitary Manhole at 7th Ave S 1.00[ LS 5860.00 $ 5,860.00 2100.00 $ 2,100.00 1920.00 $ 1,920.00 5000.00 |$ 5,000.00 3700.00 $ 3,700.00 3000.00 $ 3,000.00 2810.42 $ 2,810.42 4000.00| $ 4,000.00 6100.00
0052 |Storage Shed 100[ LS 168214.00 | $ 168,214.00 | 213000.00 |$ 213,000.00 232540.00 $ 232,540.00 | 118000.00 |$ 118,000.00 | 185000.00 |$ 185,000.00 | 350000.00 |$ 350,000.00 | 31509959 |$ 315,099.59 210000.00| $ 210,000.00 200000.00
0053 Pad for Portable Pumps 3.00 EA 5251400 |$ 157,542.00 5795000 |$ 173,850.00 71400.00 $ 214,200.00 | 85500.00 [$ 256,500.00 60000.00 |$ 180,000.00 38000.00 |$ 114,000.00 9858101 |$ 295,743.03 60000.00| $ 180,000.00 62500.00
0054  |Storm Sewer B 100[ LS 1170435.00 | $ 1,170,435.00 | 1035000.00 | $ 1,035,000.00 1036990.00 $ 1,036,990.00 | 986456.00 | $ 986,456.00 | 1040000.00 | $ 1,040,000.00 | 1000000.00 | $ 1,000,000.00 | 875406.00 |$ 875,406.00 | 1500000.00{ $ 1,500,000.00 1143440.00
0055 |Storm Sewer C 1.00[ LS 1052712.00 | $ 1,052,712.00 | 843000.00 |$ 843,000.00 806030.00 $ 806,030.00 | 860974.00 [$ 860,974.00 | 800000.00 |$ 800,000.00 | 750000.00 |$ 750,000.00 | 79029811 |$ 790,298.11 900000.00| $ 900,000.00 1174720.00
0056 Master Monitoring and Control System 100[ LS 9436100 | $ 94,361.00 3950000 |$ 39,500.00 36180.00 $ 36,180.00 | 4200000 |$ 42,000.00 4200000 |$ 42,000.00 5600000 |$ 56,000.00 3774000 |$ 37,740.00 34500.00{ $ 34,500.00 42000.00
0057 Bonds for Basic Items (Perform and Payment) 1.00[ LS 3560000 | $ 35,600.00 2790000 |$ 27,900.00 28400.00 $ 28,400.00 | 33000.00 |$ 33,000.00 2800000 |$ 28,000.00 50000.00 |$ 50,000.00 45650.88 | $ 45,650.88 75000.00| $ 75,000.00 344000.00




Subtotal for Basic ltems $ 5,292,095.59 $ 4,190,897.96 $ 4,264,562.00 $  4,311,294.69 4,405,445.85 4,585,088.20 $ 4,579,589.38 $ 4,822,001.00
Option Items
0058|Storm Sewer C1 1.00] LS 5761400 |$ 57,614.00 $ 48,400.00 46820.00 $ 46,820.00 $ 46,857.00 51,000.00 60,000.00 $ 85,439.61 54650.00| $ 54,650.00 48000.00
0059|Bonds for Option 1 (Perform and Payment) 1.00| LS 500.41 $ 500.41 $ 260.00 310.00 $ 310.00 $ 350.00 500.00 2,000.00 $ 854.40 1000.00{ $ 1,000.00 480.00
Subtotal for Option Items $ 58,114.41 $ 48,660.00 $ 47,130.00 $ 47,207.00 51,500.00 62,000.00 $ 86,294.01 $ 55,650.00
Totals for Base and Option Items $ 5,350,210.00 $ 4,239,557.96 $ 4,311,692.00 $  4,358,501.69 4,456,945.85 4,647,088.20 4,665,883.39 $ 4,877,651.00

** In accordance with Solicitation Provision, 52.214-5000 Arithmetic Discrepar



NSTRUCTION,

ALLIANCE STEEL

QUAM CONSTRUCTION

\C. CONSTRUCTION, INC. COMPANY, INC.
UNIT UNIT Diff. Between | % Above
AMOUNT PRICE AMOUNT PRICE AMOUNT Low and Govt| or Below
$  238,000.00 261800.00| $ 261,800.00 250000.00| $ 250,000.00 5982.00 3.20%
$ 70,000.00 77000.00{ $ 77,000.00 70000.00| $ 70,000.00 -54199.00| -40.84%
$ 61,000.00 67100.00| $ 67,100.00 62000.00| $ 62,000.00 -79128.00| -50.25%
$ 16,000.00 8800.00( $ 17,600.00 8000.00| $ 16,000.00 -25304.00| -92.34%
$ 54,000.00 29700.00| $ 59,400.00 27000.00| $ 54,000.00 -75604.00| -58.39%
$ 97,000.00 106700.00| $  106,700.00 97000.00| $ 97,000.00 87002.00| 990.01%
$  200,000.00 220000.00| $ 220,000.00 210000.00| $ 210,000.00 5849.00 3.12%
$ 67,000.00 73700.00{ $ 73,700.00 67000.00| $ 67,000.00 -54169.00| -40.82%
$ 60,000.00 66000.00| $ 66,000.00 60000.00| $ 60,000.00 -66051.00| -45.74%
$ 16,000.00 8800.00( $ 17,600.00 8000.00| $ 16,000.00 -25324.00| -92.41%
$ 39,000.00 21450.00| $ 42,900.00 19500.00| $ 39,000.00 -60894.00| -61.27%
$ 25,000.00 27500.00{ $ 27,500.00 25000.00{ $ 25,000.00 12492.00 142.15%
$ 4,000.00 4400.00| $ 4,400.00 4000.00| $ 4,000.00 1693.00( 36.75%
$ 16,000.00 17600.00| $ 17,600.00 16000.00| $ 16,000.00 4910.00| 52.12%
$ 8,200.00 9020.00| $ 9,020.00 8200.00| $ 8,200.00 -709.00| -10.12%
$ 31,000.00 34100.00{ $ 34,100.00 31000.00| $ 31,000.00 -21513.00| -43.71%
$ 16,000.00 17600.00| $ 17,600.00 16000.00| $ 16,000.00 4880.00( 51.80%
$ 8,200.00 9020.00[ $ 9,020.00 8200.00| $ 8,200.00 -709.00{ -10.12%
$ 31,000.00 34100.00| $ 34,100.00 31000.00| $ 31,000.00 -21513.00| -43.71%
$ 16,000.00 17600.00| $ 17,600.00 16000.00| $ 16,000.00 4910.00| 52.12%
$ 13,500.00 14850.00| $ 14,850.00 13500.00| $ 13,500.00 -1627.00( -12.68%
$ 48,000.00 52800.00( $ 52,800.00 48000.00| $ 48,000.00 -44523.00| -48.58%
$ 24,000.00 26400.00| $ 26,400.00 24000.00| $ 24,000.00 -20595.00| -38.57%
$ 9,400.00 10340.00| $ 10,340.00 9400.00| $ 9,400.00 -12302.00| -89.78%
$ 21,000.00 4400.00| $ 4,400.00 4000.00| $ 4,000.00 6512.00| 74.10%
$ 13,000.00 14300.00| $ 14,300.00 13000.00| $ 13,000.00 -2347.00| -18.30%
$ 48,000.00 52800.00| $ 52,800.00 48000.00{ $ 48,000.00 -47022.00| -49.95%
$ 26,000.00 28600.00( $ 28,600.00 26000.00| $ 26,000.00 -18844.00| -34.23%
$ 9,400.00 10340.00| $ 10,340.00 9400.00| $ 9,400.00 -12302.00| -89.78%
$ 4,000.00 4400.00| $ 4,400.00 4000.00| $ 4,000.00 6542.00| 74.44%
$ 4,500.00 4950.00| $ 4,950.00 4500.00| $ 4,500.00 -1023.00 -26.35%
$ 33,000.00 36300.00{ $ 36,300.00 33000.00| $ 33,000.00 -33594.00| -52.17%
$ 29,000.00 31900.00| $ 31,900.00 29000.00| $ 29,000.00 -10840.00| -26.75%
$ 25,000.00 256900.00| $  256,900.00 125000.00[ $ 125,000.00 11779.00 480.58%
$ 30,000.00 177300.00| $ 177,300.00 280000.00| $ 280,000.00 -148159.00| -94.94%
$ 11,280.00 5.40| $ 20,304.00 8.00[ $ 30,080.00 -3233.60| -15.06%
$ 18,495.00 131 % 48,456.90 135 % 49,936.50 -7028.10 -29.69%
$ 5,332.50 218| $ 15,499.80 3.02[ $ 21,472.20 -1279.80| -18.37%
$ 1,365.00 6.00[ $ 2,730.00 4.12| $ 1,874.60 -40.95 -4.76%
$ 4,550.00 10.00{ $ 6,500.00 10.00| $ 6,500.00 -728.00| -27.86%
$ 1,920.00 20.00 $ 1,600.00 16.44| $ 1,315.20 -2032.80 -59.92%
$  290,761.80 3.95|$  546,909.10 3.00[ $ 415,374.00 -22153.28 -5.28%
$ 29,670.00 24.00( $ 30,960.00 38.00[ $ 49,020.00 -17131.20| -33.81%
$ 3,120.00 24.00| $ 2,880.00 38.00[ $ 4,560.00 -1580.40| -32.79%
$ 14,880.00 24.00( $ 14,880.00 38.00[ $ 23,560.00 -9331.00 -36.66%
$ 15,360.00 24.00| $ 15,360.00 37.00[ $ 23,680.00 3808.00| 40.89%
$ 6,500.00 24.00( $ 6,000.00 37.00[ $ 9,250.00 1612.50( 44.33%
$ 6,100.00 4000.00| $ 4,000.00 4600.00| $ 4,600.00 -2230.00| -43.47%
$ 6,100.00 4000.00| $ 4,000.00 4600.00| $ 4,600.00 -1774.00f -37.95%
$ 6,100.00 4000.00| $ 4,000.00 4600.00| $ 4,600.00 -1957.00| -40.29%
$ 6,100.00 4000.00| $ 4,000.00 4600.00| $ 4,600.00 -3760.00 -64.16%
$  200,000.00 185000.00/ $  185,000.00 185000.00[ $ 185,000.00 44786.00[ 26.62%
$ 187,500.00 60000.00| $ 180,000.00 64800.00| $ 194,400.00 16308.00 10.35%
$ 1,143,440.00 1227010.00{ $ 1,227,010.00 1375000.00( $  1,375,000.00 -135435.00f -11.57%
$ 1,174,720.00 1107000.00{ $ 1,107,000.00 1175000.00( $  1,175,000.00 -209712.00| -19.92%
$ 42,000.00 46200.00| $ 46,200.00 35500.00| $ 35,500.00 -54861.00| -58.14%
$  344,000.00 43421.00{ $ 43,421.00 40000.00{ $ 40,000.00 -7700.00f -21.63%




$  4,930,494.30 $  5,424,030.80 $ 5,427,122.50 | -1101197.63| -20.81%
$ 48,000.00 65984.00( $ 65,984.00 $ 125,000.00 -9214.00| -15.99%
$ 480.00 800.00[ $ 800.00 $ 1,000.00 -240.41| -48.04%
$ 48,480.00 $ 66,784.00 $ 126,000.00 -9454.41| -16.27%
$ 4,978,974.30 $ 5,490,814.80 $ 5,553,122.50 | -1110652.04| -20.76%

ncies, an apparent error in extended price was corrected. The unit price remains unchanged.




